

Zabrze, dnia 20.06.2023 r.

L.Dz. 1152/MP/23

Uczestnicy postępowania

Polska wersja / Polish version

Dot.: postępowania na „Dostawę produktów do wykonywania badań” (**26/Z/23**) w ramach Projektu pn. „Spersonalizowana, liposomowa terapia ostrych białaczek szpikowych (OBS/AML) oparta na małych, inhibitorowych RNA”.

Projekt dofinansowany ze środków Europejskiego Funduszu Rozwoju Regionalnego w ramach Regionalnego Programu Operacyjnego Województwa Śląskiego na lata 2014-2020 z działania 1.2. Badania, rozwój i innowacje w przedsiębiorstwach).

Zgodnie z treścią rozdziału X pkt. 2 siwz w związku ze zgłoszonymi przez Wykonawców pytaniami do SIWZ dotyczącymi ww. postępowania:

1. Dotyczy wzoru umowy §6, ustęp 1 – zadanie 2.

Prosimy o uzupełnienie ustępu 1 o zapis: „wycofania z produkcji”.

W trakcie trwania umowy może bowiem zdarzyć się tak, że producent wycofa odczynnik z produkcji bez zapewnienia zamiennika.

Zamawiający odpowiada: nie wyrażamy zgody.

Angielska wersja / English version

Regarding: procurement procedure for "Supply of products for tests" (**26/Z/23**) as part of project entitled "Personalized, liposome-based small inhibitory RNA therapy of acute myeloid leukemias (OBS / AML)"

Project co-financed by the European Regional Development Fund under the Regional Operational Program of the Śląskie Voivodeship for 2014-2020 from Measure 1.2. Research, Development and Innovation in Enterprises.

According to the content of chapter X, point 2 of the TERMS AND CONDITIONS OF THE CONTRACT in connection with the question submitted by the Contractors to the TERMS AND CONDITIONS OF THE CONTRACT regarding the above-mentioned proceedings:

1. Regarding the template contract §6, paragraph 1 - task 2.

Please supplement paragraph 1 with the provision: "withdrawals from production".

This is because during the term of the contract it may happen that the manufacturer withdraws the reagent from production without providing a replacement.

The Ordering Party respond: we do not agree.

Z poważaniem / Kind regards



PREZES ZARZĄDU
Adam Konka

Adam Konka – Prezes Zarządu /
Chairman of the Board